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DEPARTMENT OF TRANSPORTATION
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October 20, 2000

07-LA-101-S0.0/43.8
07-201104
ACNH-P101(953)E

Addendum No. 4

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY IN
LOS ANGELES, HOLLYWOOD AND WOODLAND HILLS FROM NORTH JUNCTION ROUTE 5 TO 0.2 km SOUTH
OF VALLEY CIRCLE DRIVE OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on November 2, 2000.  The original bid opening date was previously postponed
indefinitely under Addendum No. 3 dated September 20, 2000.

This addendum is being issued to set a new bid opening date as shown herein, revise the Project Plans, the Notice to
Contractors and Special Provisions, the Proposal and Contract and the Federal Minimum Wages with Modification Number
11 dated 9-29-00.  A copy of the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

Project Plan Sheets 16, 17, 18 19, 21, 22, 23, 24, 25, and 26 are revised.  A half-sized copies of the revised sheets are
attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 10-1.20, "GRIND EXISTING CONCRETE PAVEMENT," paragraph two is deleted.

In the Proposal and Contract, the Engineer’s Estimate Items 6, 10, 14, 15, 17, 18, 19, 20, 21 and 22 are revised as
attached.

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate.  The
revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer

Attachments



ENGINEER'S ESTIMATE
07-201104

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070010 PROGRESS SCHEDULE (CRITICAL
PATH)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD WDAY 240

3
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

4
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

5 018687 REMOVE YELLOW PAINTED
TRAFFIC STRIPE

M 40 000

6
(S)

153103 COLD PLANE ASPHALT CONCRETE
PAVEMENT

M2 479 000

7 260200 AGGREGATE BASE M3 250

8 280000 LEAN CONCRETE BASE M3 350

9 374002 ASPHALTIC EMULSION (FOG SEAL
COAT)

TONN 32

10 390206 RUBBERIZED ASPHALT CONCRETE
(TYPE G)

TONN 94 400

11 401100 REPLACE CONCRETE PAVEMENT M3 2620

12 416101 PAVEMENT TRANSITION TAPER M2 3640

13
(S)

420201 GRIND EXISTING CONCRETE
PAVEMENT

M2 389 000

14
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 1640

15
(S)

840561 100 MM THERMOPLASTIC TRAFFIC
STRIPE

M 147 000

16
(S)

840563 200 MM THERMOPLASTIC TRAFFIC
STRIPE

M 5080

17
(S)

840564 200 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 3.66 M - 0.92 M)

M 4620

18
(S)

840570 100 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 10.98 M - 3.66 M)

M 230 000

19
(S)

840571 100 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 5.18 M - 2.14 M)

M 3200

20
(S)

840655 PAINT TRAFFIC STRIPE (1-COAT) M 156 000
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ENGINEER'S ESTIMATE
07-201104

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21
(S)

850101 PAVEMENT MARKER (NON-
REFLECTIVE)

EA 63 100

22
(S)

850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 36 000

23
(S)

860810 INDUCTIVE LOOP DETECTOR EA 790

24
(S)

018688 MODIFY AUTOMATIC VEHICLE
CLASSIFICATION STATION

LS LUMP SUM LUMP SUM

25 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID:
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